PROJECT #006
WILDLIFE TREATMENTS - HEMLOCK RUN STEWARDSHIP

GATE FABRICATION AND INSTALLATION

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

SCHEDULE OF ITEMS

Item Description Quantity Unit Total Price
Number
01 Fabricate and Install Gates 4 Each
Item Total:
Bidders Notes:

1. Show Me Trip — A field trip to representative sites will be conducted, date to be determined.

2. PA 1-Call - Contractor is responsible for calling PA 1-Call (1-800-242-1776) and adhering to
those procedures before work begins at a site.

3. Multiple project activities may occur in each site. See the attached, Hemlock Run Stewardship
Summary Document — Wildlife and NNIPS, for a list of activities by site.
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PROJECT #006

WILDLIFE TREATMENTS - HEMLOCK RUN STEWARDSHIP

GATE FABRICATION AND INSTALLATION

SECTION C - SPECIFICATIONS

DIVISION 100 — GENERAL SPECIFICATIONS

100. Scope of Contract

1. Itis the intent of this contract to fabricate and install road gates at four sites within the
Allegheny National Forest.

2. At the time of installation for Site 203-1, it is required that an Archeologist be present ot survey
the gate post holes.

3. The moving of personnel and supplies to and from designated gates is incidental to the bid price.
4. The Contractor shall furnish all labor, equipment, supervision, transportation, supplies (except

those designated as Government-furnished) and incidentals, to perforam all work necessary to
complete this contract.

110. Location and Description

All sites are located on the Bradford Ranger District on the Allegheny National Forest.

203-1

This gate will be installed at the access road near the southern edge of the old Irvine Estate (near the Old
Stone House on State Forest land). Currently, a dirt mound is blocking access. The exact location of the
gate will be determined at time of implementation.

The Forest Service will remove the dirt mound concurrent with gate installation. Scheduling will be
coordinated with the COR.

At the time of installation, it is required that an Archeologist be present to survey the gate post
holes. Scheduling will be coordinated with the COR.

272-35
This gate will be installed at the access to a wildlife opening along Forest Road (FR) 254. The exact
location will be determined at time of implementation.

487-23

This gate will be installed at the intersection of FR’s 492 and 160, at the access to the wildlife opening.
The exact location will be determined at time of implementation.
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GATE FABRICATION AND INSTALLATION

487-34

This gate will be installed on a wildlife opening access road along the northern section of FR 259. The
access road travels through a dispersed campsite and the gate will be located between the campsite and
the wildlife opening. The exact location will be determined at time of implementation.

See Contract Area Map(s).

120. Meetings

The successful vendor will be contacted prior to individual projects to discuss details of work, location,
priorities, etc. The Contracting Officer (CO) and Contracting Officer Representative (COR) are
authorized to give verbal orders to the contractor authorizing work to be accomplished.

130. Notification

The Contractor is required to keep the CO/COR or designated Inspector informed of their work schedule
and physical location of their work force to permit ready location and timely inspection of accomplished
work. The Contractor shall also notify the CO at least monthly of the progress being attained on this
project. This notification can be either oral or written.

140. Safety

It is the contractor’s responsibility to ensure that the work environment is safe for themselves as well as
their employees. If the Contractor feels that a requirement of this contract would place them or their
employees in an unsafe environment, then work should stop on that area of work and the contractor
should contact the CO/COR immediately. Work on other areas of the contract that the Contractor does
not view as unsafe should continue.

Contractor is required to follow all applicable OSHA standards (CFR 29), while working on the job site.
In addition, it is recommended the successful contractor utilize appropriate personal protective safety
equipment, which includes, but is not limited to, hard hats, ear protection, eye protection, and hand
protection while working on project items. Contractor must keep the Government representative posted
as to current site work, and must be especially alert to vehicular traffic during field operations.

All sites occur within active oil and gas leases.

The contractor shall report all accidents or incidents associated with this contract to the Forest Service
representative within 24 hours.
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150. Maintenance for Traffic

Existing roads shall be kept open to all traffic by the contractor while work is progressing. Appropriate
warning signs to the public will be displayed.

160. Vehicle Operation

All-TerrainVehicles (ATV) may be operated to travel to the work sites. ATV's may not be driven on
roads open to the public. The operator is subject to fines if found using ATV's in manners other than for
the purpose of transporting equipment and operator to the sites. If at any time Forest Service inspections
indicate that soil damage is occurring due to the use of ATV's, such use will be suspended and the
damage repaired by the contractor.

In addition, it is recommended that the Contractor utilize appropriate personal protective safety
equipment/clothing, which may include, but is not limited to, a hard hat, leg protection, eye protection,
ear protection, and hand protection, and a DOT approved ATV helmet (if using ATV’s or UTV’s) while
working on this contract. State ATV/OHV permit requirements also apply.

The Forest Service may, during the administration of this contract, direct the Contractor to temporarily
halt treatment when: vehicles and/or equipment is causing excessive soil damage such as rutting/soil
erosion on roads and/r other work areas until ground condition improve.

170. Access

Sites may be reached by Forest Roads that are accessible by standard pickup truck during the normal
working season or by ATV.

The Government assumes no obligation to plow snow or do special maintenance to keep roads open. An
actual visit to the sites prior to bidding is encouraged to view the access to the project areas. The
Contractor is responsible for any damage caused by their operations. Some project areas may be on a
gated road. A Forest Service key will be provided as necessary to the successful bidder for access.

180. Progression of Work

181. The Contractor is required to inform the COR or Contract Inspector of where and when work will
commence.
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182. To avoid damaging sensitive or valuable resources the Contractor is required to halt operations and
contact the COR or Contract Inspector and have the issue resolved on site if: the site appears
inconsistent with instructions or maps, boundaries are questionable, requirements or restrictions are

unreasonable, unreported water courses or wetlands are found on site, or should soils become too wet or
rocky to complete the site safely and without damaging the resource(s).

190. Government Furnished ltems

The Forest Service will provide gate signs to be installed, and nuts and bolts for these signs. This
material will be available from the COR.

All other material required for the work shall be supplied by the Contractor.

DIVISION 200 — TECHNICAL SPECIFICATIONS

200. General

All work will be in accordance with these specifications and attached drawing. (Forest Service Gate)

210. Project Requirements

211. Fabrication of gates, Item 1

Gates shall be in accordance with attached drawing. Fabrication with Contractor furnished materials;
(new material only); Gates shall be painted as specified on the drawings. Completed gates will be
delivered by the Contractor to the designated site of installation. Payment will be for each gate
fabricated and accepted, all other items of work associated will be considered incidental to this pay item.

Priming and painting of gates. All newly fabricated gates will receive two (2) coats of iron oxide red
primer prior to delivery.

212. Gate installation, Item 1
Contractor shall when requested by the Contracting Officer or COR install their fabricated gate at the
location so chosen by the Government. Installation will be in accordance with drawing. All material

needed for installation (eg. Concrete) is considered incidental to this pay item.

After installation all gates will receive touch up primer as needed, and one (1) final coat of Walnut
Brown paint (Fed. Standard 595A, paint No. 20140)
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220. Protection of Existing Structures

The contractor shall be required to protect existing improvements such as roads (including system,
OGM woods or skid trails), pipelines, fences, gates, buildings, water bars, plantings, nesting
structures, oil/gas equipment, etc., which are located in the project area. The contractor shall be
required to repair or replace such improvements if damaged as a result of their operations. This
includes replacing and re-seeding water bars and earthen barricades, roadside ditches, culverts and
signs if disturbed as a result of this contract. Any rocks or slash removed for access must be replaced.

There are active oil leases surrounding these sites.
Cultural Resource Surveys have been conducted and there are no known cultural sites within these areas.

If during the execution of this contract the operator unearths a site, work must cease in the general area
and the Contract Inspector or COR notified immediately.

230. Project Area Materials Staging

Staging areas large enough for gathering, sorting, piling, etc. of removed materials prior to removal from
Forest Service land are permitted in each project area. It is the Contractor’s responsibility to notify the
Forest Service in writing as to the desired location for each staging area. Locations will be mutually
agreed upon prior to the art of operations.

240. Work Area and Equipment Clean Up

241. The contractor shall clean up the work area in and around each contract item prior to the
Government accepting the item as complete. This cleanup includes removal of all excess and discarded
materials associated the project, as well as other activities of the contractor.

242. Contractor shall ensure that prior to moving any equipment to a work site, between work sites, and
from the Allegheny National Forest, all planting equipment such as but not limited to: augers, shovels,
and planting bars are free of soil, seeds, vegetative matter or other debris that could contain or hold
seeds. Off-road equipment used for transport of materials such as ATV’s and trailers shall also be free
of soil, seeds, vegetative matter or other debris that could contain or hold seeds. Equipment shall be
considered free of soil, seed and other such debris when a visual inspection does not disclose such
material. Disassembly of equipment components or specialized inspection tools is not required.
Cleaning of equipment may entail brushing or hosing off. The use of detergents or other cleaning agents
are not to be used unless they are used at a car wash or other facility equipped for water catchment and
treatment. Equipment is not be cleaned in streams, ditches or other waterways. If the contractor desires
to clean the equipment on National Forest land, the contractor and Forest Service shall agree on
locations of the cleaning.
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243. Contractor is responsible for calling PA-1 Call (1-800-242-1776) and adhering to those procedures
before auger planting or fence building begins at a site. Contractor needs to give his or her own phone
number as the call-back number when submitting information to PA-1 Call. Detailed directions to each
site will be provided to the contractor prior to the start of work.

250. Time of Performance

Gate fabrication and installation may occur at any time of the year.

The Forest Service will remove the dirt mound concurrent with gate installation. Scheduling will be
coordinated with the COR.

At the time of gate installation at Site 203-1 , it is required that an Archeologist be present to survey the
gate post holes. Scheduling will be coordinated with the COR.
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